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GEORGIA DOT AWARDS OVER $79.3 MILLION IN STATEWIDE 

PROJECT CONTRACTS  
                                                                                

ATLANTA–Georgia Department of Transportation (Georgia DOT) has awarded 19 contracts for statewide 

construction and maintenance projects totaling $79,375,633. These projects were advertised for bids in 

August, bids were received in September and contracts were awarded on September 30.  

 

Georgia DOT continues its focus on maintaining and preserving existing infrastructure with 11 awards 

totaling $36.7 million for resurfacing or concrete pavement replacement on state routes. These include: 33.7 

miles on SR 93 in Mitchell County, valued at over $8.1 million; 17 miles on I-20/SR 402 in Greene and 

Morgan counties, valued at over $7.1 million; 10 miles on SR 106 in Franklin and Stephens counties, valued 

at over $2.6 million; and 2.7 miles on US 84/SR 38 in Liberty County, valued at over $1.2 million. 

 

“Addressing deferred maintenance of critical infrastructure is the primary focus of the Transportation 

Funding Act (TFA) of 2015,” Georgia DOT Commissioner Russell R. McMurry, P.E. said. “This month, we 

have awarded contracts for resurfacing or replacing pavement on 110 miles of state highways. We are 

steadily working our way toward restoring a 15-year resurfacing cycle instead of the 50-year cycle we faced 

in 2014.”  

 

The largest individual investments this month are two construction projects in central Georgia.  

 

In Bleckley County, a $21.3 million contract was awarded for 4.3 miles of widening and reconstruction on 

US 23/SR 87 (Cochran Bypass) beginning north of Foskey Road and extending to Dykes Circle. The 

existing Bypass corridor has experienced growth in development in recent years. While traffic volume in 

2012 was 10,500 vehicles per day, daily traffic in 2032 is projected at 16,250 and existing lanes would be 

insufficient to accommodate demand. Plans are to provide a grade separation at the Norfolk Southern 

Railroad and SR 87 by way of an overpass bridge. The project connects to an existing five-lane section 

south of Cochran and to an existing four-lane section north of Cochran. The contractor is Everett Dykes 

Grassing Co., Inc. of Cochran, and the anticipated completion date is August 31, 2020.  

 

In Newton County, a $13.6 million contract was awarded for 1.6 miles of widening and reconstruction for 

additional lanes on SR 142 beginning at I-20/SR 402 and extending to Alcovy Road. A typical section will 

include two 12-foot lanes in each direction, a 20-foot raised median and turn lanes as required. Industrial 

development along this corridor has contributed to a steady increase in traffic. In 2006, the congested route 

saw average annual daily traffic of 15,000 vehicles, while daily traffic in 2026 is projected at 27,700. This 

congestion is characterized by unstable stop-and-go movements. The widening will increase the capacity of 

the roadway to accommodate higher traffic volumes while reducing congestion due to lack of passing 

opportunities. The contractor is Southeastern Site Development, Inc. of Newnan, Ga. and the anticipated 

completion is June 30, 2019.  

Visit us on Facebook or Twitter. 

http://www.dot.ga.gov/


 

 

Visit us on Facebook or Twitter. 

 

 

See attached Award Announcement project list. Information on schedules, lane closures and detours will 

be made available in advance of construction activities. 

 

The public is urged to “know before you go.” For real-time information on active construction, incidents 

and more, call 511 or visit 511ga.org before you get into your car. 

 

Routine Maintenance Contracting opportunities are available. For information about contractor qualification 

and the bidding process for Routine Maintenance projects, visit www.GAroads.org.  

 
Construction work zones are hazardous for workers and for the public. In fact, most victims in work zones crashes are drivers or 

passengers. Obey the rules in work zones – Pay Attention – Slow Down – Watch for Workers.  And always, expect the unexpected. 

It can make the difference between life and death. Visit www.dot.ga.gov.  Follow us on Facebook 

(www.facebook.com/GeorgiaDOT) and Twitter (http://twitter.com/gadeptoftrans). 
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    S E P T E M B E R  3 0 ,  2 0 1 6   

  DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 

AWARD ANNOUNCEMENT 
 SEPTEMBER 16, 2016 LETTING 

AWARD IS MADE ON SEPTEMBER 30, 2016 TO THE LOW BIDDER ON THE 
FOLLOWING CONTRACTS UNLESS OTHERWISE INDICATED. 

DBE PARTICIPANTS LISTED BY THE LOW BIDDER ARE NAMED BELOW.  
AWARD OF A CONTRACT TO A LOW BIDDER WHO HAS LISTED DBE  
PARTICIPANTS IN THE BID DOES NOT CONSTITUTE FINAL APPROVAL BY THE  
DEPARTMENT OF THE LISTED DBE PARTICIPANTS. UNLESS OTHERWISE  
INDICATED, DBE PARTICIPANTS LISTED BELOW ARE ACCEPTABLE BY THE  
DEPARTMENT FOR SATISFYING THE DBE GOAL ON THE CONTRACT PROVIDED 
THE WORK OR SERVICE TO BE PERFORMED BY THE DBE IS IN COMPLIANCE  
WITH THE PROVISIONS OF THE CONTRACT AND APPLICABLE FHWA  
REGULATIONS. 

1. FEDERAL PROJECT M005383, ALL COUNTIES COUNTY. BRIDGE
REHABILITATION AT VARIOUS LOCATIONS IN CLAY, CRISP, DECATUR
AND MILLER COUNTIES.
(E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601544-0. DISTRICT 4 -
TIFTON, AREA OFFICE 3 - DONALSONVILLE PI # M005383

LOW BIDDER RAM CONSTRUCTION SERVICES OF 
MICHIGAN, INC. 

AMOUNT  $486,119.42 13800 ECKLES ROAD 

LIVONIA, MI 48150 
(734)464-3822 
"IRS # "+******4400 

DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 

CTCS, INC. TRAFFIC CONTROL SPECIALISTS TRAFFIC CONTROL 

2. FEDERAL PROJECT M005389, ALL COUNTIES COUNTY. BRIDGE
REHABILITATION AT VARIOUS LOCATIONS IN COLQUITT, CRISP,
DECATUR, DOUGHERTY AND THOMAS COUNTIES.
(E)  DECEMBER 31, 2017 COMPLETION DATE.  B1CBA1601545-0. DISTRICT 4 -
TIFTON, AREA OFFICE 5 - ALBANY PI # M005389

LOW BIDDER GULF COAST CONTRACTING, LLC 
AMOUNT  $1,064,351.00 4125 Louis Avenue 

Holiday, FL 34691 
(727)938-6081 
"IRS # "+******4580 

DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 

MONOKO, LLC PAINTING STRUCTURES 
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 3. FEDERAL PROJECT M005465, BALDWIN COUNTY. 4.717 MILES OF MILLING,  
 PLANT MIX RESURFACING AND SINGLE SURFACE TREATMENT PAVING  
 ON SR 243 BEGINNING AT US 441 BYPASS/SR 29 AND EXTENDING TO SR 22  
 (MONTGOMERY ST). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601542-0. DISTRICT 2 -  
 TENNILLE, AREA OFFICE 1 - MILLEDGEVILLE PI # M005465 
 
 LOW BIDDER   C AND H PAVING, INC. 
 AMOUNT  $1,934,408.52 204 MAIN STREET 
 
 THOMSON, GA 30824 
 (706)595-5351 
 "IRS # "+******5746 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 EPPS BROTHERS, INC. SURFACE TREATMENT 
 
 
 
 
 4. FEDERAL PROJECT M005286, BERRIEN COUNTY. 10.595 MILES OF MILLING, PLANT MIX  
 RESURFACING AND SHOULDER REHABILITATION ON SR 76 BEGINNING  
 EAST OF US 129/SR 11 AND EXTENDING WEST OF SR 135. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601552-0. DISTRICT 4 -  
 TIFTON, AREA OFFICE 1 - VALDOSTA PI # M005286 
 
 LOW BIDDER   REAMES AND SON CONSTRUCTION  
 COMPANY, INC. 
 AMOUNT  $2,125,222.17 1208 CYPRESS ST. 
 
 VALDOSTA, GA 31601-4907 
 (229)244-9286 
 "IRS # "+******4148 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 AMERICAN MATERIAL SERVICES, INC. HAULING LIQUID AC 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 SOUTHERN ADVANCED SOLUTIONS, LLC MISCELLANEOUS EROSION  
 CONTROL ITEMS 
 
 WILKES CONCRETE CO., INC. MISCELLANEOUS  
 CONCRETE 
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 5. FEDERAL PROJECT 0012830, BRYAN COUNTY. WIDENING OF SB OFF RAMP  
 ON I-95/SR 405 AT US 17/SR 25 (OCEAN HWY). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601539-0. DISTRICT 5 -  
 JESUP, AREA OFFICE 5 - SAVANNAH PI # 0012830 
 
 LOW BIDDER   EAST COAST ASPHALT, LLC 
 AMOUNT  $1,131,105.10 822 RC DRIVE 
 
 DOUGLAS, GA 31535 
 (912)384-8114 
 "IRS # "+******2771 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 RDLC, LLC HAULING GAB 
 HAULING SOIL TO THE  
 PROJECT 
 
 SOUTHERN ADVANCED SOLUTIONS, LLC MISCELLANEOUS EROSION  
 CONTROL ITEMS 
 
 
 6. FEDERAL PROJECT M005398, COBB COUNTY. BRIDGE REHABILITATION ON  
 SR 5 OVER SWEETWATER CREEK AND ON SR 8 OVER THE  
 CHATTAHOOCHEE RIVER. 
 (E)  NOVEMBER 30, 2017 COMPLETION DATE.  B1CBA1601555-0. DISTRICT 7 -  
 CHAMBLEE, AREA OFFICE 2 - MARIETTA PI # M005398 
 
 LOW BIDDER   COMANCHE CONSTRUCTION OF GEORGIA,  
 LLC 
 AMOUNT  $1,193,828.00 1734 SANDS PLACE 
 
 MARIETTA, GA 30067 
 (770)984-1580 
 "IRS # "+******8560 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 ATHENA CONSTRUCTION GROUP, INC. SURFACE TREATMENT 
 
 
 7. FEDERAL PROJECT M005196, COLUMBIA, MCDUFFIE COUNTIES. 21.955  
 MILES OF CONCRETE PAVEMENT REPLACEMENT ON I-20/SR 402 BEGINNING  
 AT SR 10 AND EXTENDING EAST OF SR 383. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601560-0. DISTRICT 2 -  
 TENNILLE, AREA OFFICE 4 - AUGUSTA PI # M005196 
 
 LOW BIDDER   INTERSTATE IMPROVEMENT, INC. 
 AMOUNT  $8,283,938.00 16871 CANBY AVE. 
 
 FARIBAULT, MN 55021-8553 
 (507)333-2677 
 "IRS # "+******7814 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 SIMPLEX CONSTRUCTION SUPPLIES, INC. GRIND CONCRETE  
 PAVEMENT 
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 8. FEDERAL PROJECT M004637, DEKALB, FULTON, GWINNETT COUNTIES.  
 14.100 MILES OF MILLING, INLAY AND PLANT MIX RESURFACING ON  
 I-85/SR 403 BEGINNING AT I-75/SR 401 AND EXTENDING TO SR 140 (JIMMY  
 CARTER BLVD). 
 (E)  NOVEMBER 30, 2017 COMPLETION DATE.  B1CBA1601563-0. DISTRICT 7 -  
 CHAMBLEE, AREA OFFICE 1 – CHAMBLEE PI # M004637 
 
                             DEFERRED  
 
 
 9. FEDERAL PROJECT M005329, EMANUEL COUNTY. 4.984 MILES OF MILLING,  
 INLAY, PLANT MIX RESURFACING, SINGLE SURFACE TREATMENT PAVING  
 AND SHOULDER REHABILITATION ON SR 46 BEGINNING AT US 1/SR 4 AND  
 EXTENDING TO THE CANDLER COUNTY LINE. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601541-0. DISTRICT 2 -  
 TENNILLE, AREA OFFICE 3 - LOUISVILLE PI # M005329 
 
 LOW BIDDER   EVERETT DYKES GRASSING CO., INC. 
 AMOUNT  $1,219,493.82 1339 GA. HWY. 112 
 
 COCHRAN, GA 31014-1252 
 (478)934-2707 
 "IRS # "+******4952 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 S.A.B.E., INC. HAULING AGGREGATE 
 
 SOUTHERN ADVANCED SOLUTIONS, LLC GRASSING 
 
 
 10. FEDERAL PROJECT M005200, FRANKLIN, STEPHENS COUNTIES. 9.977 MILES  
 OF MILLING PLANT MIX RESURFACING, SINGLE SURFACE TREATMENT  
 PAVING AND SHOULDER REHABILITATION ON SR 106 BEGINNING ON SR 59  
 (FRANKLIN) AND EXTENDING SOUTHEAST OF SR 63 (STEPHENS).  
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601546-0. DISTRICT 1 -  
 GAINESVILLE, AREA OFFICE 3 - CARNESVILLE PI # M005200 
 
 LOW BIDDER   COLDITZ TRUCKING, INC. 
 AMOUNT  $2,684,006.05 191 BILL DONALDSON CIRCLE 
 
 BLAIRSVILLE, GA 30512-4038 
 (706)745-6247 
 "IRS # "+******8563 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 CBK MECHANICAL, INC. TRAFFIC SIGNAL  
 INSTALLATION 
 
 ENVIRONMENTAL EQUIPMENT LEASING, LLC GRASSING 
 
 POWELL'S TRUCKING, LLC HAULING ASPHALTIC  
 CONCRETE MIX 
 HAULING MILLINGS 
 HAULING SOIL WITHIN THE  
 PROJECT 
 HAULING GAB 
 
 SAFETY SIGNAL CO., INC. HIGHWAY SIGNS 
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 11. FEDERAL PROJECT M005197, GREENE, MORGAN COUNTIES. 16.971 MILES OF  
 CONCRETE PAVEMENT REPLACEMENT ON I-20/SR 402 BEGINNING AT THE  
 MORGAN COUNTY LINE AND EXTENDING TO SR 44. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601557-0. DISTRICT 2 -  
 TENNILLE, AREA OFFICE 5 - MADISON PI # M005197 
 
 LOW BIDDER   CAUSIE CONTRACTING, INC. 
 AMOUNT  $7,172,874.25 201 PLAINS RD. 
 
 MASON, MI 48854-9627 
 (517)676-3700 
 "IRS # "+******4369 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 EATON CONSTRUCTION CO., INC. SEALING ROADWAY &  
 BRIDGE JOINTS & CRACKS 
 
 
 12. FEDERAL PROJECT M005327, HABERSHAM COUNTY. 3.550 MILES OF  
 MILLING, INLAY AND PLANT MIX RESURFACING ON SR 197 BEGINNING AT  
 SOUTH OF US 23/US 441/SR 419 AND EXTENDING SOUTH OF US 441 BU/SR  
 17. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601548-0. DISTRICT 1 -  
 GAINESVILLE, AREA OFFICE 4 - CLEVELAND PI # M005327 
 
 LOW BIDDER   C. W. MATTHEWS CONTRACTING CO., INC. 
 AMOUNT  $689,733.04 1600 KENVIEW DR., N.W. 
 
 MARIETTA, GA 30060-1086 
 (770)422-7520 
 "IRS # "+******2729 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 JOE DIRT HAULING HAULING ASPHALTIC  
 CONCRETE MIX 
 
 K WARE TRUCKING, INC. HAULING ASPHALTIC  
 CONCRETE MIX 
 
 KATHY ANDERSON TRUCKING, INC. HAULING ASPHALTIC  
 CONCRETE MIX 
 
 LADD TRUCKING HAULING ASPHALTIC  
 CONCRETE MIX 
 
 POWELL'S TRUCKING, LLC HAULING AGGREGATE 
 HAULING ASPHALTIC  
 CONCRETE MIX 
 
 TONY COOK TRUCKING , LTD. HAULING ASPHALTIC  
 CONCRETE MIX 
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 13. FEDERAL PROJECT M005463, LIBERTY COUNTY. 2.767 MILES OF MILLING  
 AND PLANT MIX RESURFACING ON US 84/SR 38 BEGINNING WEST OF RYON  
 AVE (CS 926) AND EXTENDING EAST OF O.C. MARTIN DR (CS 519). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601540-0. DISTRICT 5 -  
 JESUP, AREA OFFICE 5 - SAVANNAH PI # M005463 
 
 LOW BIDDER   REEVES CONSTRUCTION COMPANY 
 AMOUNT  $1,268,308.50 101 SHERATON CT. 
 
 MACON, GA 31210-1155 
 (478)474-9092 
 "IRS # "+******1369 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 SCOTT & SONS TRUCKING, LLC HAULING ASPHALTIC  
 CONCRETE MIX 
 HAULING MILLINGS 
 
 WILLIAM HENRY TRUCKING HAULING ASPHALTIC  
 CONCRETE MIX 
 HAULING MILLINGS 
 
 
 
 
 
 
 14. FEDERAL PROJECT M005028, MITCHELL COUNTY. 33.704 MILES OF MILLING,  
 PLANT MIX RESURFACING AND SHOULDER REHABILITATION ON SR 93  
 BEGINNING AT THE GRADY COUNTY LINE AND EXTENDING EAST OF SR 3. 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601553-0. DISTRICT 4 -  
 TIFTON, AREA OFFICE 5 - ALBANY PI # M005028 
 
 LOW BIDDER   OXFORD CONSTRUCTION COMPANY 
 AMOUNT  $8,183,378.56 3200 PALMYRA RD. 
 
 ALBANY, GA 31707-1221 
 (229)883-3232 
 "IRS # "+******8940 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 BANNEKER ENERGY, LLC HAULING FUEL 
 
 GTG TRAFFIC SIGNALS, LLC TRAFFIC SIGNAL  
 INSTALLATION 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 WILLIE D. PIERCE CONTRACTOR HAULING AGGREGATE 
 HAULING ASPHALTIC  
 CONCRETE MIX 
 HAULING MILLINGS 
 HAULING SOIL TO THE  
 PROJECT 
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 15. FEDERAL PROJECT M005450, RICHMOND COUNTY. 2.650 MILES OF  
 PAVEMENT MARKING UPGRADES ON I-520/SR 415 BEGINNING WEST OF  
 RICHMOND HILL RD AND EXTENDING EAST OF SR 56 (MIKE PADGETT  
 HWY). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601559-0. DISTRICT 2 -  
 TENNILLE, AREA OFFICE 4 - AUGUSTA PI # M005450 
 
 LOW BIDDER   PEEK PAVEMENT MARKING, LLC 
 AMOUNT  $674,785.49 4600 PEEK INDUSTRIAL DR. 
 
 COLUMBUS, GA 31909-5432 
 (706)563-5867 
 "IRS # "+******2023 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 CTCS, INC. TRAFFIC CONTROL SPECIALISTS TRAFFIC CONTROL 
 
 
 
 
 16. FEDERAL PROJECT M005466, WORTH COUNTY. 1.909 MILES OF MILLING,  
 PLANT MIX RESURFACING, SINGLE SURFACE TREATMENT PAVING AND  
 SHOULDER REHABILITATION ON SR 520 BEGINNING AT SILVER LAKE CIR  
 (CR 319)  AND EXTENDING TO HALEY ST (CS 702). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601547-0. DISTRICT 4 -  
 TIFTON, AREA OFFICE 5 - ALBANY PI # M005466 
 
 LOW BIDDER   REEVES CONSTRUCTION COMPANY 
 AMOUNT  $2,274,212.12 101 SHERATON CT. 
 
 MACON, GA 31210-1155 
 (478)474-9092 
 "IRS # "+******1369 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 AMERICAN MATERIAL SERVICES, INC. HAULING LIQUID AC 
 
 BANNEKER ENERGY, LLC HAULING FUEL 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. TRAFFIC CONTROL 
 
 SOUTHERN ADVANCED SOLUTIONS, LLC GRASSING 
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 17. FEDERAL PROJECT M005467, WORTH COUNTY. 1.607 MILES OF MILLING  
 AND PLANT MIX RESURFACING ON SR 33 BEGINNING SOUTH OF CROCKET  
 ST AND EXTENDING NORTH OF KING ST (CS 871). 
 (E)  AUGUST 31, 2017 COMPLETION DATE.  B1CBA1601550-0. DISTRICT 4 -  
 TIFTON, AREA OFFICE 5 - ALBANY PI # M005467 
 
 LOW BIDDER   OXFORD CONSTRUCTION COMPANY 
 AMOUNT  $867,919.50 3200 PALMYRA RD. 
 
 ALBANY, GA 31707-1221 
 (229)883-3232 
 "IRS # "+******8940 
 
 DBE PARTICIPANTS ARE AS FOLLOWS: TYPE OF WORK: 
 
 BANNEKER ENERGY, LLC HAULING FUEL 
 
 GTG TRAFFIC SIGNALS, LLC TRAFFIC SIGNAL  
 INSTALLATION 
 
 MIDDLE GEORGIA SIGNS - DESIGN EFFEX, INC. HIGHWAY SIGNS 
 
 WILLIE D. PIERCE CONTRACTOR HAULING ASPHALTIC  
 CONCRETE MIX 
 HAULING MILLINGS 
 
 
 
 
 18. STATE PROJECT CSBRG-0007-00(157), BANKS COUNTY. 0.693 MILE OF  
 CONSTRUCTION OF A BRIDGE AND APPROACHES ON SR 323 OVER GROVE  
 CREEK.  APRIL 30, 2019 COMPLETION DATE.  B3CBA1601554-0. DISTRICT 1 -  
 GAINESVILLE, AREA OFFICE 3 - CARNESVILLE PI # 0007157 
 
 LOW BIDDER   TALLEY CONSTRUCTION COMPANY, INC. 
 AMOUNT  $3,087,863.83 1751 MCFARLAND AVE. 
 
 ROSSVILLE, GA 30741-2265 
 (706)866-0596 
 "IRS # "+******2015 
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 19. STATE PROJECT STP00-0003-00(625), BLECKLEY COUNTY. 4.361 MILES OF  
 WIDENING AND RECONSTRUCTION ON US 23/SR 87 (COCHRAN BYPASS)  
 BEGINNING NORTH OF FOSKEY RD (CR 141) AND EXTENDING TO DYKES CIR  
 (CR 166).  AUGUST 31, 2020 COMPLETION DATE.  B3CBA1601543-0. DISTRICT  
 2 - TENNILLE, AREA OFFICE 2 - DUBLIN PI # 0003625 
 
 LOW BIDDER   EVERETT DYKES GRASSING CO., INC. 
 AMOUNT  $21,383,272.27 1339 GA. HWY. 112 
 
 COCHRAN, GA 31014-1252 
 (478)934-2707 
 "IRS # "+******4952 

 
 
 
 
 20. STATE PROJECT STP00-1418-00(003), NEWTON COUNTY. 1.625 MILES OF  
 WIDENING AND RECONSTRUCTION FOR ADDITIONAL LANES ON SR 142  
 BEGINNING AT I-20/SR 402 AND EXTENDING TO ALCOVY RD.  JUNE 30, 2019  
 COMPLETION DATE.  B3CBA1601492-1. DISTRICT 2 - TENNILLE, AREA  
 OFFICE 5 - MADISON PI # 242230- 
 
 LOW BIDDER   SOUTHEASTERN SITE DEVELOPMENT, INC. 
 AMOUNT  $13,650,814.32 14 EAST GORDON RD. 
 
 NEWNAN, GA 30263-2214 
 (678)423-7770 
 "IRS # "+******7254 

 
 


